BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

STATE OF CALI FORNI A
PACE 1
Bl D OPENI NG DATE 04/ 25/ 06 I N NEVADA COUNTY AT YUBA PASS 04/ 26/ 06
CONTRACT NUMBER 03-2M3504 SEPARATI ON OVERHEAD AND | N PLACER CONTRACT CODE 'G '
LOCATI ON 03- PLA- 80- R56. 1/ R66. 3 COUNTY AT KI NGVALE UNDERCROSSI NG 10 CONTRACT | TEMS

PORTLAND CONCRETE SLAB REPLACEMENT FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 1 ENG NEERS EST 594, 680. 00 AMOUNT OVER 230, 285. 00 PERCENT OVER EST 38. 72
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 824, 965. 00 1 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 CC PREF CLAI MED
00726454
20 LI GHT SKY CT FAX 916 381-0611

SACRAMENTO CA 95828



03- 28504 Bl D245

03- PLA-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 25/ 06 04/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG
59 CONEY | SLAND DRI VE
SPARKS NV 89431

THE RUTHERFORD COVPANY TRAFFI C CONTROL ( PARTI AL)
SACRAMENTO CA

TW NI NG LABORATORI ES SLAB TESTI NG
3310 Al RPORT WAY
LONG BEACH CA 90806

WARD AND ASSOCI ATES WATER PCOLLUTI ON CONTRCL PROGRAM
20444 STANTON AVENUE STE 6
CASTRO VALLEY CA 94546



03- 28504 Bl D245

03- PLA- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
04/ 25/ 06 04/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 875. 00 1, 875. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,500. 00 4,500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 995. 00 3, 990. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 29, 000. 00 29, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 640. 00 4, 640. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 17 1, 875. 00 31, 875. 00
7 401108 REPLACE CONCRETE PAVEMENT VB 470 1, 400. 00 658, 000. 00
(RAPI D STRENGTH CONCRETE)
8 406003 TIE BAR (DRI LL AND BOND) EA 580 45. 00 26, 100. 00
9 (S) 420201 GRI ND EXI STI NG CONCRETE M2 1,790 30. 00 53, 700. 00
PAVENENT
10 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 850 6. 10 11, 285. 00
( SPRAYABLE)

TOTAL 824, 965. 00



